
5.12 SCA Functionality Test 
 
5.12.1 Definitions 

 
5.12.1.1 “Default User Interface,” or “DUI,” means the basic interface 

that is developed by BPA and made available to «Customer 
Name» that allows «Customer Name» access to the SCA. 

 
5.12.1.2 “Interim Slice Operating Procedures” means the interim 

technical operating procedures that will be used by the 
Parties in the event that the SCA Functionality Test fails 
pursuant to section 5.12.4 below.  Such procedures are as 
described in Exhibit __. 

 
5.12.1.3 “SCA Implementation Date” means the date that BPA is 

ready to commence implementation of the SCA. 
 
5.12.1.4 “SCA Functionality Test” means the test, as described in 

section 5.12.3.2 below, that is conducted by BPA in order to 
determine whether the SCA is complete, functional, and 
ready for daily implementation. 

 
5.12.1.5 “SCA Pass Date” means the date that the SCA passes the 

SCA Functionality Test. 
 

5.12.2 Simulator Fails Simulator Performance Test 
If, as of October 15, 2010, the Simulator has failed one or more of the 
three tests that comprise the Simulator Performance Test, as 
described in section 27.3.3.3 below, then the test(s) that failed shall be 
conducted as many times as needed until such time as the Simulator 
passes the Simulator Performance Test.  Passage of the Simulator 
Performance Test must occur prior to the SCA Pass Date. 
 

5.12.3 SCA Functionality Test 
 
5.12.3.1 SCA Functionality Test Conducted No Later Than 

July 1, 2011 
The SCA Functionality Test shall be conducted by BPA no 
later than July 1, 2011. 

 
5.12.3.2 Description of SCA Functionality Test 

BPA shall coordinate with «Customer Name» and other 
members of the SIG to develop a detailed description of the 
procedures that will be included in the SCA Functionality 
Test.  Such procedures shall include, but shall not be limited 
to, the following: 
 
• Validation Procedures for the DUI 



The DUI must have the capability to (1) accept 
«Customer Name» Customer Inputs and provide 
feedback, (2) approve schedules posted to the BPA 
scheduling system and associated E-tags, and 
(3) provide reports. 

 
• Validation Procedures for the Simulator 
 
• Validation Procedures for the BOSS Module 
 
• Validation Procedures for BPA data feed inputs and 

quality assurance. 
 
BPA, «Customer Name», and other members of the SIG shall 
develop the SCA Functionality Test to include an objective 
standard that will be used to determine passage or failure. 
 
The SCA Functionality Test shall be developed no later than 
January 1, 2011, and shall be included in a revision to 
Exhibit ______. 

 
5.12.4 SCA Passes SCA Functionality Test 

 
5.12.4.1 SCA Passes SCA Functionality Test On Or Before 

July 1, 2011 
If the SCA Pass Date occurs on or before July 1, 2011, then 
both Parties shall work cooperatively to assure they are 
prepared to commence implementation of the SCA beginning 
October 1, 2011, which is the SCA Implementation Date. 

 
5.12.4.2 Slice Computer Application Passes Functionality Test 

After July 1, 2011 
If the SCA Pass Date occurs after July 1, 2011, then both 
Parties shall work cooperatively to assure they are prepared 
to commence implementation of the SCA, effective on the 
SCA Implementation Date.  The SCA Implementation Date 
shall be 90 days following the SCA Pass Date. 

 
5.12.5 SCA Fails SCA Functionality Test 

If, as of July 1, 2011, the SCA has failed one or more portions of the 
SCA Functionality Test, then, effective on October 1, 2011, the Parties 
shall implement deliveries of Slice Output under the Interim Slice 
Operating Procedures, as described in Exhibit __.  The Parties shall 
continue to operate under the Interim Slice Operating procedures 
until 90 days following the SCA Pass Date, at which time BPA will 
begin implementation of the SCA.  The portion(s) of the SCA 
Functionality Test that failed shall continue to be conducted as many 
times as needed until the SCA Pass Date is achieved. 

09PB-«#####», «Customer Name»  Page 2 



 
5.12.6 «Customer Name» Unable to Utilize DUI 

If, as of the SCA Implementation Date, «Customer Name» is unable to 
access and utilize the DUI, then «Customer Name» and BPA will 
implement deliveries of Slice Output in accordance with the following 
procedures until 30 days after «Customer Name» provides BPA with 
written notice that it is prepared to utilize the DUI: 
 
5.12.6.1 Establishment of Preschedules 

• Grand Coulee and Chief Joseph:  BPA shall set 
«Customer Name»’s generation request equal to its Slice 
Percentage multiplied by BPA’s expected hourly 
generation; 

 
• McNary through Bonneville:  BPA shall set «Customer 

Name»’s discharge request to Pass Inflow; and 
 

• BOSS Module:  BPA shall set «Customer Name»’s BOSS 
schedule equal to its Slice Percentage multiplied by 
BPA’s expected BOSS Base Amount (no BOSS Flex 
allowed). 

 
• BPA shall communicate the above values to «Customer 

Name» via [To be completed.] 
 
5.12.6.2 Simulator Penalties 

• First 90 days:  no Simulator penalties will be assessed. 
 

• After 90 days:  Simulator penalties will be assessed. 
 
5.12.6.3 Preschedule Updates 

• The preschedules established pursuant to 
section 5.12.6.1 above shall be revised by BPA (1) by 
1800 hours on the day prior to delivery, and (2) by 
60 minutes prior to the beginning of each hour of 
delivery. 

 
5.12.6.4 Submission of E-Tags 

• «Customer Name» shall submit E-Tags on preschedule 
and real time to comply with hourly delivery amounts 
established under this section 5.12.6. 
 

• UAI penalties shall apply to E-Tag amounts that exceed 
hourly delivery amounts. 
 

• If E-Tag amounts are less than the hourly delivery 
amounts, «Customer Name» shall only receive the E-Tag 
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amounts (remaining hourly delivery amount is 
forfeited.) 

 
5.13 SCA Development Schedule 
 

5.13.1 Definitions 
 
5.13.1.1 “SCA Development Schedule” means a schedule developed by 

BPA that identifies certain tasks associated with the 
development of the SCA and the timelines associated with 
such tasks. 

 
5.13.2 SCA Development Schedule 

The SCA Development Schedule is attached hereto as Exhibit __.  
«Customer Name» understands and agrees that the timelines specified 
in the SCA Development schedule are non-binding and are for 
information purposes only.  BPA agrees to coordinate with «Customer 
Name» and other members of the SIG to discuss the status of the 
various tasks identified in the SCA Development Schedule and their 
associated timelines. 
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